

EL PASO COUNTY

COLORADO

COMMISSIONERS:
STAN VANDERWERF (CHAIR)
CAMI BREMER (VICE-CHAIR)

HOLLY WILLIAMS
CARRIE GEITNER
LONGINOS GONZALEZ, JR.

FINANCIAL SERVICES DEPARTMENT
TRACI GORMAN, CPPO, CPPB, CONTRACTS & PROCUREMENT DIVISION MANAGER

IFB NO. 21-114

DUE DATE: September 21, 2021

ADDENDUM NO. 1
For
CONSTRUCTION OF THE FOUNTAIN MESA ROAD-CABALLERO AVENUE INTERSECTION

DATE OF ADDENDUM: September 13, 2021

THE ATTACHED addendum shall become as fully a part of the above-named Information for Bid (IFB) as if therein included and shall take full and complete precedence over anything contained to the contrary.

ACKNOWLEDGMENT: Each proposer shall indicate acknowledgment of receipt of this addendum by signing below and submitting this addendum (this page only) with the proposal.

Each proposer shall be responsible for reading every item on the attached addendum to ascertain to what extent and in what manner it affects the work being proposed.

No attempt is made to list Addendum items in chronological order or in conformity with the Drawings to which they refer or which they affect.

<input checked="checked" type="checkbox"/>	NO CHANGE TO DUE DATE
<input type="checkbox"/>	CHANGE DUE DATE TO: N.A.

I acknowledge receipt of this addendum which shall become a part of the submitted proposal.

COMPANY NAME

PHONE

AUTHORIZED REPRESENTATIVE

TITLE

SIGNATURE

DATE

15 EAST VERMIJO
OFFICE: (719) 520 - 6390



COLORADO SPRINGS, CO 80903
FAX: (719) 520 -6730

The following is hereby made a part of this solicitation:

Vendor Questions/Answers:

1. **Q:** Is there a detail and drawings showing the limits?
A: **The actual project limits are from STA 0+00 to about STA 61+99.52. The bulk of the work will occur between STA 5+00 and 12+00 involving the construction of the roundabout, however temporary traffic control and permanent signing and striping improvements extend the project limits to between STA 0+00 and STA 61+99.52. El Paso County plans to submit a revised plan set soon which would help clarify the project limits.**

2. **Q:** Please provide clarification on whether the project is within the limits of the City of Colorado Springs and if the City of Colorado Springs Sales and Use Tax is required.
A: **The majority of the project is located within El Paso County right-of-way with some portions of the project to the south and the east stretching into the City of Fountain right-of-way. None of the project limits is located within the City of Colorado Springs city limits.**

3. **Q:** If we choose to not start until Spring will we be required to set up trailers and yard facility after notice to proceed in the mid to late October?
A: **The Contractor is required to begin construction work by November 1st, 2021. The Contractor cannot elect to wait until the Spring to start work.**

END OF ADDENDUM NUMBER ONE

All other terms and conditions of the original IFB shall remain unchanged and the subsequent proposals received as a result of this solicitation shall be opened and evaluated in accordance with those terms and conditions.

Please sign the addendum signature page and return it with your proposal. Failure to acknowledge this addendum in writing may be cause for rejection of your proposal.

Becky Schaffstein

**Becky Schaffstein, CPPB
Procurement Specialist II**